

SIX MONTH ADVERTISEMENT FORECAST

For the Period 09/01/2026 to 03/01/2027



Project Number	Contract Name	Estimated Advertise Date	Estimated Value	Project Manager	Contact Info	Contract Type
7360/7040 CONTRACTS						
BA083A	MIA SKYRIDE STRUCTURAL ASSESSMENT AND REPAIRS	Nov-26	\$1,684,990.00	J. Ferreira	305-876-7322	7360
AC086A	MIA SOUTH TERMINAL CC J SOUTH CHECKPOINT UPGRADES	Dec-26	\$1,830,316.00	P. Gomez	786-717-3112	7360
V008F-5	MIA CONCOURSE F REFURBISHMENT – 3RD FLOOR RESTROOMS	Jan-27	\$2,806,970.00	L. Hernandez	305-869-3351	7360
AA017B-2	MIA CENTRAL TERMINAL PUBLIC RESTROOMS MODERNIZATION PHASE B2, 8RR	Jan-27	\$2,810,507.00	J. Corral	305-876-8476	7360
CA033A	MIA BLDG 3030 NEW TELCO ROOM	Jan-27	\$2,919,336.00	J. Rey Brooks	305-869-3883	7360
EA040A	MIA 875 BUILDING RECERTIFICATION	Jan-27	\$6,064,047.00	E. Montes De Oca	305-908-3704	7360
CAPITAL IMPROVEMENT PROGRAM						
BA001A	TMB NEW AGS III TAXILANE AND ACCESS ROAD	Sept-26	\$8,437,172.00	M. Riera	305-876-0596	Open Bid
AA048A	MIA NORTH TERMINAL GATE OPTIMIZATION PHASE 1 & 2	Oct-26	\$47,582,999.00	H. Di Donato	305-869-3485	Open Bid
AB016A	MIA AOA PERIMETER SECURITY HARDENING PROGRAM	Oct-26	\$29,217,816.00	L. Livesay	305-869-5819	Open Bid
D105C-IB	MIA PARKING GARAGE STRUCTURAL REPAIRS	Nov-26	\$35,664,376.00	R. Lee	305-876-0764	Open Bid
W099B	MIA NORTH AND CENTRAL TERMINAL PASSENGER LOADING BRIDGES PHASE 2	Nov-26	\$117,982,302.00	E. Strozier	305-876-0270	Open Bid
DA009A	MIA 3095 BUILDING RECERTIFICATION	Nov-26	\$40,789,618.00	J. Ferreira	305-876-7322	Open Bid
AA048B	MIA NORTH TERMINAL GATE INFRASTRUCTURE UPGRADE	Nov-26	\$33,558,682.00	H. Di Donato	305-869-3485	Open Bid
V008F-4	MIA Cc F REFURBISHMENT-ACCESS CONTROL AND CAMARA UPGRADES	Dec-26	\$8,020,823.00	L. Hernandez	305-869-3351	Open Bid
X133A	MIA TERMINAL D 3RD FL COMPUTER ROOM	Dec-26	\$10,701,631.00	M. Muñoz	305-869-354	Open Bid
EA004A	MIA ELBC SYSTEM FURNISHING AND INSTALLATION	Dec-26	\$12,341,095.00	J. Rey Brooks	305-869-3883	Open Bid
EA160A	MIA BLDG #3099 CENTRAL CHILLER PLANT EAST UPGRADES	Dec-26	\$37,708,009.00	M. Muñoz	305-869-354	Open Bid
AA058B	MIA BUILDING 5A DEMOLITION	Jan-27	\$16,010,900.00	J. Requejo	305-869-3303	Open Bid

A = Actual Advertise Dates

NOTE: Construction Budget Amounts are from Project Plans.

NOTE: For MDAD Projects Coordinated through DPM, please refer to <https://www8.miamidade.gov/Apps/ISD/DPMWWW/FutureSolicitations.aspx/>

CONTRACT MEASURES:

BP = Bid Preference, NM = No Measures, SA = Set-Aside, SF = Selection Factor, SG = Subcontractor Goals, TSA = Trade Set-Aside.

TBD = To Be Determined, SBE-A/E = Small Business Enterprise-Architectural/Engineering, CSBE = Community Small Business Enterprise, CWP = Community Workforce Program.

DBE = Disadvantaged Business Enterprise, LSCR = Local Small Car Rental, LDB = Local Developing Business, SBE = Small Business Enterprise

SIX MONTH ADVERTISEMENT FORECAST

For the Period 09/01/2026 to 03/01/2027



Project Number	Contract Name	Estimated Advertise Date	Estimated Value	Project Manager	Contact Info	Contract Type
DESIGN-BUILD						
DA076A	MIA CENTRAL TERMINAL CC F BHS NEW PIERS AND CROSS OVER SOUTH	Sept-26	\$19,944,969.00	R. Cortiza	305-869-3342	Design-Build
T180B	MIA CC D WEST EXTENSION D60 PH2 (BLDG. EXPANSION & APRON)	Sept-26	\$1,046,964,075.00	R. Cortiza	305-869-3342	Design-Build
CA096A	MIA CC E GLAZING	Oct-26	\$35,213,210.00	R. Cortiza	305-869-3342	Design-Build
AB016B	MIA AOA PERIMETER SECURITY HARDENING PROGRAM - PHASE 2 MIA WEST / NW 67TH AVE	Jan-27	\$19,382,464.00	L. Livesay	305-869-5819	
MCC-9-18						
GA025A	MIA NORTH TERMINAL OPTIMIZATION ENVOY TENANT RELOCATION	Sept-26	\$1,087,376.00	A. Pedrosa	305-869-5674	MCC-9
PROFESSIONAL SERVICE AGREEMENT						
A25AV03	CAPITAL IMPROVEMENT SPECIALIZED SERVICES – FACILITIES DEVELOPMENT	Dec-26	\$137,843,750.00	F. Pereira	305-869-1622	PSA
Grand Total			\$ 1,676,567,433.00			

A = Actual Advertise Dates

NOTE: Construction Budget Amounts are from Project Plans.

NOTE: For MDAD Projects Coordinated through DPM, please refer to <https://www8.miamidade.gov/Apps/ISD/DPMWWW/FutureSolicitations.aspx/>

CONTRACT MEASURES:

BP = Bid Preference. NM = No Measures. SA = Set-Aside. SF = Selection Factor. SG = Subcontractor Goals. TSA = Trade Set-Aside.

TBD = To Be Determined. SBE-A/E = Small Business Enterprise-Architectural/Engineering. CSBE = Community Small Business Enterprise. CWP = Community Workforce Program.

DBE =Disadvantaged Business Enterprise. LSCR = Local Small Car Rental. LDB = Local Developing Business. SBE = Small Business Enterprise

Visit Our Website at www.miami-airport.com