

**ADDENDUM NO. 6
PROJECT NO. EOI-02-08**

PROJECT NAME:	Expression of Interest, Phase II Request for Prospectus Submission (RFPS)	PROJECT NO.	EOI-02-08
A/E CONSULTANT:	Not Applicable	DUE DATE:	06-19-2009, 5 p.m. (Local time)

TO ALL DEVELOPERS:

This Addendum is issued to clarify and/or modify the RFPS, and is hereby made a part of the RFPS document. Please attach this addendum to the document in your possession and acknowledge receipt of this addendum in the space provided in Appendix D, Acknowledgment of Addenda form, included in the RFPS document.

SECTION I, Notification of Time Extension:

The due date for the subject project has been extended from March 20, 2009, 4 p.m. to June 19, 2009, 5:00 p.m.

SECTION II, Request for Prospectus, Expression of Interest, Phase II document revision:

Modify the first sentence of Section 2 entitled "Prospectus", sub-section A2, page 14 of the subject document as follows:

2. Responses to this RFPS must be in writing and delivered by mail to the following by no later than 5:00 PM on Friday, June 19, 2009 to the address and individual provided above.

SECTION III, Questions/Responses:

1. Question received from Odebrecht Construction, Inc. and Zyscovich Architects, March 12, 2009 as follows:

Q1. Our firms remain fully committed to submitting a Prospectus that meets the requirements of the EOI. However, in order to fulfill this goal we respectfully request a time extension of 60 days for the submittal of the final Prospectus.

A1. See response in Section I and II above

2. Question received from Mercantile, March 13, 2009 as follows:

Q2. As not to surprise anybody we believe due to the current financial environment we are seeking an extension of 60 to 90 days.


A2. See response in Section I and II above

All other provisions of the original RFPS document remain unchanged.

REQUESTED ATTACHMENTS:

Documents referred to as confidential are available as stated above

RECOMMENDED:




Lenora Allen-Johnson
Contracting Officer
Contracts Administration

Date:

03/13/09

APPROVED:



Gregory C. Owens
Division Director
Real Estate and Development

Date:

03/13/09